
Sale Name: Gibb DxPre  Page:145 

  

 C3.47# - ABNORMAL DELAY.  (9/04)  Unless otherwise agreed, felled timber 

meeting Utilization Standards shall be removed by Purchaser pursuant to B2.2 and shall 

be presented for Scaling within the time period indicated in the following removal 

schedule.  The number of days shown are consecutive calendar days. 
 

Failure to remove and present such timber for Scaling within the required time limits will 

be considered abnormal delay, subject to B3.47. 

 

 
 

REMOVAL SCHEDULE 
 

 

Included Timber  Time Limits 

 

ALL. 180 days after felling is started. 

All timber decked during 

construction clearing. 

180 days after felling on each Specified Road 

constructed by  Purchaser is initiated. 

Timber decked during road 

construction. 

180 days after Forest Service authorizes Purchaser 

to use roads pursuant to B5.2.   

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 
 

 



 

 


